Cushman and Wakefield

Development Appraisal

Land at Liverpool Road, Formby - KM Position

Report Date: 13 July 2016

Prepared by CH & DRN



Land at Liverpool Road, Formby - KM Position

Summary Appraisal for Phase 1

Currency in £

REVENUE Sales Valuation Market Housing AH - Social Rent AH - Intermediate Totals	Units 223 77 19 319	ft ² 196,723 67,448 <u>16,862</u> 281,033	Rate ft ² 220.00 88.00 143.00	Unit Price 194,077 77,083 126,909	Gross Sales 43,279,060 5,935,424 2,411,266 51,625,750
NET REALISATION				51,625,750	
OUTLAY					
ACQUISITION COSTS Residualised Price Fixed Price Total Acquisition (26.32 Acres 362,655.53 pAcre) Stamp Duty Agent Fee Legal Fee		2,965,094 6,580,000 4.90% 1.00% 0.80%	9,545,094 467,710 95,451 76,361	40.404.045	
CONSTRUCTION COSTS				10,184,615	
Construction Market Housing AH - Social Rent AH - Intermediate Totals	ft ² 196,723 ft ² 67,448 ft ² 16,862 ft ² 281,033 ft ²	Rate ft² 81 pf² 81 pf² 81 pf²	Cost 15,936,530 5,463,962 1,365,991 22,766,483	22,766,483	
Developers Contingency Abnormal Costs POS and Play Area		5.00%	1,309,646 1,991,221 427,791	3,728,658	
PROFESSIONAL FEES Professional Fees		4.00%	1,007,420		
MARKETING & LETTING Marketing		3.50%	1,806,901	1,007,420	
Transfer Fee of AH Units	96 un	500.00 /un	48,000	1,854,901	
FINANCE Debit Rate 7.000% Credit Rate 0.000% (Nominal) Land Construction Total Finance Cost			1,545,249 213,274	1,758,523	
TOTAL COSTS				41,300,600	
PROFIT				40 225 450	
Performance Measures Profit on Cost% Profit on GDV% Profit on NDV% IRR Profit Erosion (finance rate 7.000%)		25.00% 20.00% 20.00% 27.87% 3 yrs 3 mths		10,325,150	